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CITY OF TACOMA 

Environmental Services Department 
 
 
ADDENDUM NO. 05     DATE:  12/14/2022 
 
REVISIONS TO: 
Request for Bids Specification No. ES21-0629F 
SW & WW MANITOU GREEN INFRASTRUCTURE PROJECT 
 
NOTICE TO ALL BIDDERS: 
 
This addendum is issued to clarify, revise, add to or delete from, the original specification 
documents for the above project.  This addendum, as integrated with the original specification 
documents, shall form the specification documents.  The noted revisions shall take precedence 
over previously issued specification documents and shall become part of this contract. 
 
REVISIONS TO THE SUBMITTAL DEADLINE: 
 
The submittal deadline has been changed to 11:00 a.m., Pacific Time, Tuesday, December 27, 
2022.   
 
REVISIONS TO THE SPECIAL PROVISIONS: 
 
Change No. 1 – Supplement Section 7-05.3 with the following: 
 

“City will provide Contractor with manhole ring and covers for installation. Contractor will 
be responsible for picking up the castings at the following location: 
 
 Tacoma Central Treatment Plant 

2201 Portland Avenue E. 
Tacoma, WA 98421 
 

Contractor will be responsible for securing, storing, and protecting the castings after 
picking them up from Tacoma Central Treatment Plant. Any castings that are stolen, 
lost, or damaged while in possession of the Contractor shall be replaced by the 
Contractor at no expense to the City.” 

 
Change No. 2 – Revise the payment description for “Manhole______” in Section 7-05.5 as 
follows: 
  

“The unit contract price for “Manhole______” shall be full pay for all work required to 
furnish and install the new manhole to finished grade, including, but not limited to, 
excavating for, furnishing backfill, compaction of backfill, connection of new pipe(s), 
channeling, covers, frames, ladders, steps, and handholds, as applicable per standard 
Plans.” 
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Change No. 3 – Revise the payment description for “Adjust Existing Manhole, Furnish New 
Frame and Cover” in Section 7-05.5 as follows: 
  

“The unit contract price per each for “Adjust Existing Manhole, Furnish New Frame and 
Cover” shall be full pay for all costs associated with adjusting the frame and cover to 
finished grade, including but not limited to, excavating, furnish and place backfill, 
furnishing and installing the new frame and cover, compacting, surfacing, and 
restoration.” 

 
Change No. 4 – Supplement Section 7-05.5 with the following: 
 

“All costs for coordinating with City staff; picking up manhole castings; and securing, 
storing, and protecting castings shall be included in the unit price for “Manhole______” 
and “Adjust Existing Manhole, Furnish New Frame and Cover”” 

 
REVISIONS TO THE TECHNICAL PROVISIONS: 
 
REVISIONS TO THE PLANS: 
 
Replace the following plan sheets in their entirety with the attached sheets: 14,17, 19, 20, 21, 
22, 24, 41, 42.  
 

On sheets 14, 17, 20, 21, 22 and 24, the differences include changes to Construction 
Note 2 and the associated construction limits described in the profiles, and addition of 
Construction Notes 52 and 53 and associated construction limits described in the 
profiles. 

 
On sheet 19, the differences include shifting the stationing callouts for the beginning of 
curb to correctly correspond to the edge of pavement on the western extent of the 
intersection. 
 
On sheet 41, the differences include additional details 1, 2 and 3, and changes to 
stationing in applicable roadway sections 

 
On sheet 42, the differences include changes to the roadway sections and changes to 
stationing in applicable roadway sections 

 
REVISIONS TO THE PROPOSAL PAGES: 
 
The following proposal item quantities have been revised: R9, R19, R24, R25 
 

• R9, Roadway Excavation, Incl. Haul – Quantity has been revised from 4,855 Cu. Yd. to 
5,005 Cu. Yd. 

• R19, Crushed Surfacing Top Course – Quantity has been revised from 70 Ton to 320 
Ton  

• R24, Fiber Reinforced HMA Cl. ½” PG 58H-22 for Pavement Patch – Quantity has been 
revised from 165 Ton to 25 Ton 

• R25, Fiber Reinforced HMA Cl. ½” PG 58H-22 – Quantity has been revised from 890 
Ton to 1,190 Ton 
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REVISIONS TO THE SUBMITTAL PACKAGE: 
 
Replace the Bid Submittal Package in its entirety with Bid Submittal Package Marked 
Addendum 5. 

 
 
 
 
 
NOTE:  Acknowledge receipt of this addendum by initialing the corresponding space as 
indicated on the signature page.  Vendors who have already submitted their bid/proposal may 
contact the Purchasing Division at 253-502-8468 and request return of their bid/proposal for 
acknowledgment and re-submittal.  Or, a letter acknowledging receipt of this addendum may be 
submitted in an envelope marked Request for Bids Specification No. ES21-0629F Addendum 
No. 05.  The City reserves the right to reject any and all bids, including, in certain 
circumstances, for failure to appropriately acknowledge this addendum. 
 
 
 
 
 
 
 
 

cc:  Kirk Myklestad, Professional Engineer  
       Eric Ward, Sr. Principal Engineer 


